

Integrati Employee Management System

Finalized Scope of Work

1. Project Overview

The **Integrati Employee Management System** will be a web-based internal management system built for tracking projects, tasks, developers, time logs, performance, and reports.

The system will be used by a single admin user to manage internal work across projects and team members. It is not intended to be a multi-user role-based platform at this stage.

The main purpose of the system is to help track:

- Projects and related tasks
- Developers assigned to tasks
- Estimated time versus actual time
- Task status and variance
- Project-level time consumption
- Developer performance
- Team output and quality
- Branded PDF reports for selected time periods

The application should follow the visual identity of **Integrati.io**, using a clean, light, professional, and modern interface.

2. Platform Type

2.1 Application Type

The system will be developed as a web application.

2.2 Primary User

The system will be used by one primary admin/internal operator.

2.3 Access Type

The system will be login-based.

2.4 Sign-Up Requirement

No public sign-up functionality is required.

The admin will log in using a pre-shared email and password.

3. Authentication

3.1 Login Functionality

The system should include a login page where the admin can enter an email and password to access the platform.

3.2 No Sign-Up Page

There is no requirement for a user registration or self-sign-up flow.

3.3 Sign Out

The sidebar should include a **Sign Out** button that logs the admin out of the system.

4. Branding and UI Requirements

The application should follow the overall branding of **Integriti.io**.

4.1 UI Direction

The interface should be:

- Light and clean

- Professional
- Modern SaaS-style
- Easy to scan
- Dashboard-driven
- Suitable for internal operations and reporting

4.2 Branding Requirements

The UI should include:

- Integriti branding
- Integriti logo placement
- Light color palette
- Consistent typography
- Clean cards and tables
- Branded PDF report design

4.3 Layout Style

The platform should use:

- Left-side sidebar navigation
- Dashboard cards
- Sheet-style tables
- Card-style team layout
- Graphs and visual analytics where required

5. Main Navigation

Once logged in, the admin should see a left-side sidebar with the following navigation buttons:

- Dashboard
- Projects
- Team
- Task Management
- Reports
- Sign Out

6. Dashboard Page

The Dashboard will provide a high-level overview of tasks, projects, team engagement, and performance.

6.1 Dashboard Analytics Cards

The dashboard should display the following key metrics:

- Total Tasks
- Currently Active Tasks
- Tasks on Hold
- Active Projects
- Engaged Employees

6.2 Dashboard Filters

The dashboard analytics should be filterable by:

- Week
- Month
- Custom date range

The selected filter should update all dashboard stats accordingly.

6.3 Team Performance Table

The Dashboard should include a **Team Performance Table** showing the number of tasks assigned to each developer.

6.4 Team Performance Table Requirements

The table should show:

- Developer name
- Number of tasks assigned
- Number of completed tasks
- Number of active tasks
- Total time logged
- Horizontal bar graph showing task volume

6.5 Team Performance Filters

The team performance table should be filterable by:

- Week
- Month
- Custom date range

6.6 Monday to Friday Breakdown

The system should show developer task activity from Monday to Friday so that daily workload and output can be reviewed.

7. Team Matrix

The Dashboard should include a **3x3 Team Performance Matrix** to categorize developers based on output and quality.

Each developer should appear as a name card in the relevant zone.

7.1 Matrix Structure

	Low Quality	Medium Quality	High Quality
High Output	High Output / Low Quality	High Output / Medium Quality	High Output / High Quality
Medium Output	Medium Output / Low Quality	Medium Output / Medium Quality	Medium Output / High Quality
Low Output	Low Output / Low Quality	Low Output / Medium Quality	Low Output / High Quality

7.2 Matrix Display

- Developer names should be shown in card style.
- Each card should be placed in the correct matrix zone.

- The matrix rating should be used in reports as the developer's team rating.

7.3 Quality Rating Logic

Since the Team Matrix depends on output and quality, the system should allow quality to be determined through a clear logic.

Quality can be based on:

- Manual admin rating
- QA score
- Number of revisions
- Number of bugs
- Client feedback
- Task rework count

For the current version, the simplest approach can be manual quality selection by the admin.

8. Projects Page

The Projects page will display all projects in a sheet-style layout.

There will be no milestone-based structure. Each project will directly contain its related tasks and time details.

8.1 Project Listing Table

The project listing table should include the following columns:

- Project Name
- Lead Developer
- Start Date
- Project Quality
- Project Status
- Total Tasks
- Total Estimated Time
- Total Actual Time
- Project Variance
- Project Efficiency Rate

8.2 Project Quality Options

Project quality should have the following options:

- Low
- Medium
- High

8.3 Project Status Options

Project status should have the following options:

- Not Started
- Active
- On Hold
- Completed
- Delayed
- Cancelled

8.4 Add Project Functionality

The admin should be able to add a new project.

Project fields should include:

- Project Name
- Lead Developer
- Start Date
- Project Quality
- Project Status

Task and time-related values should be calculated automatically from the tasks linked to the project.

8.5 Project Details View

Clicking on a project should open either a modal or a dedicated project detail page.

The project detail view should include:

- Project Name
- Lead Developer
- Start Date
- Project Quality
- Project Status
- Total Tasks
- Completed Tasks
- Active Tasks
- Tasks on Hold
- Total Estimated Time
- Total Actual Time
- Total Project Time
- Project Variance
- Project Efficiency Rate
- List of all tasks linked to the project

8.6 Project Task View

Each project should show all tasks connected to it in a sheet-style table.

Project Task Table Columns

- Task Name
- Assigned Developer
- Task Details
- Complexity
- Priority
- Start Time
- Deadline / End Time
- Estimated Time
- Actual Time
- Variance
- Status

This will allow the admin to open any project and immediately view all related work, who it was assigned to, estimated time, actual time, and whether the project is within the expected timeline.

8.7 Project Time Calculation

Total project time should be calculated automatically based on all tasks linked to the project.

Calculation Inputs

- Estimated time of all project tasks
- Actual time of all completed project tasks
- Active task time where applicable
- Task status
- Task completion time

8.8 Project Variance

Project variance should be calculated using the difference between total estimated time and total actual time across all tasks linked to the project.

Formula

Project Variance = Total Actual Task Time - Total Estimated Task Time

A positive variance means the project took more time than estimated.

A negative variance means the project took less time than estimated.

8.9 Project Efficiency Rate

The project efficiency rate should be calculated based on estimated time versus actual time.

Formula

Project Efficiency Rate = Total Estimated Time / Total Actual Time × 100

If the efficiency rate is above 100%, the project was completed faster than estimated.

If the efficiency rate is below 100%, the project took longer than estimated.

9. Team Page

The Team page will allow the admin to add, view, and monitor team members.

9.1 Team Member Listing

Team members should be displayed in a card-style layout.

9.2 Add Team Member Functionality

The admin should be able to add a team member.

Team member fields should include:

- Title
- Full Name
- Email

9.3 Team Member Card Display

Each team member card should show:

- Full Name
- Title
- Total Tasks Assigned
- Total Time Logged
- Efficiency Rate
- Team Matrix Rating

9.4 Total Tasks Assigned

Total tasks assigned should be automatically calculated based on tasks assigned to that developer.

9.5 Total Time Logged

Total time logged should be calculated from the actual time logged across completed tasks.

9.6 Efficiency Rate

Efficiency rate should be calculated using estimated time and actual time.

Formula

Efficiency Rate = Estimated Time / Actual Time × 100

If actual time is lower than estimated time, the efficiency rate will be above 100%.

If actual time is higher than estimated time, the efficiency rate will be below 100%.

10. Task Management Page

The Task Management page will be used to create, assign, edit, track, and manage all tasks.

10.1 Task Listing Layout

Tasks should be displayed in a sheet-style layout for easy management and visibility.

10.2 Add Task Functionality

The admin should be able to add new tasks with the following fields:

- Task Name
- Project
- Task Details
- Complexity
- Priority
- Assigned To
- Start Time
- Estimated Timeline
- Deadline / End Time
- Status
- Actual Time
- Variance

10.3 Task Name

The task name is the title of the task.

10.4 Project

The project field should be a dropdown.

Project options should come directly from the Projects page.

Each task must be linked to a project.

10.5 Task Details

Task details should explain the requirement, scope, or purpose of the task.

10.6 Complexity

Complexity should define how difficult the task is.

Complexity options:

- Low
- Medium
- High

10.7 Priority

Priority should define how urgent the task is.

Priority options:

- Low
- Medium
- High
- Urgent

Complexity and priority should be separate fields.

10.8 Assigned To

The assigned-to field should be a dropdown showing available team members.

10.9 Start Time

By default, the system should use the current time as the task start time.

The admin should also have the option to manually edit the start time.

10.10 Estimated Timeline

The estimated timeline should be entered as a number only.

The admin should enter the number of hours required for the task.

Example

If a task starts at 5:00 PM and the estimated timeline is entered as 3 hours, the system should automatically set the expected end time/deadline as 8:00 PM.

10.11 Deadline / End Time

The deadline should be automatically calculated based on:

- Start time
- Estimated timeline

Formula

Deadline / End Time = Start Time + Estimated Timeline

10.12 Task Status

Task status options should include:

- Not Started
- In Progress
- Paused
- On Hold
- Completed
- Cancelled

If a task is created with the current time as the start time, its default status should be **In Progress**.

11. Task Timer, Pause, Resume, and Variance Logic

11.1 Default In-Progress Logic

If a task is created with the current time, it should automatically be marked as **In Progress**.

11.2 Pause Logic

When a task is paused, the task deadline should also be paused.

The system should stop counting active task time while the task is paused.

11.3 Resume Logic

When a paused task is resumed, the system should recalculate the remaining deadline based on the remaining estimated time.

This ensures that paused time does not unfairly increase the task's actual time.

11.4 Manual Time Editing

The admin should be able to manually edit:

- Estimated Time
- Actual Time
- Start Time
- End Time

This is required for cases where a task was completed offline, paused manually, or entered after completion.

11.5 Variance Calculation

Variance should be calculated by comparing estimated time and actual time.

Formula

Variance = Actual Time - Estimated Time

A positive variance means the task took longer than estimated.

A negative variance means the task was completed faster than estimated.

Variance should be shown in front of each completed task.

11.6 Bulk Task Actions

The system should allow the admin to select multiple tasks at the same time and perform bulk actions.

Bulk actions should include:

- Assign selected tasks to one developer
- Change task status
- Move tasks to another project
- Mark tasks as on hold
- Mark tasks as completed

12. Completion Confirmation Logic

The completion confirmation logic should only be triggered when a task has exceeded its expected deadline or estimated time.

If a task is completed within the estimated time, the admin can simply mark it as **Completed**, and the system will save it normally without asking any additional question.

12.1 Normal Completion Flow

If a task is completed within the estimated time, the admin clicks **Completed**, and the task is marked completed normally.

In this case:

- No confirmation popup is required.
- Actual time should be calculated based on the real completion time.
- Variance should be calculated automatically.

Example

If a task is assigned for 1 hour and completed within 30 minutes, the admin clicks **Completed**, and the system saves the actual time as 30 minutes.

12.2 Exceeded Deadline Flow

Sometimes, the admin may be offline, unavailable, or may miss updating the task on time.

In that case, the task deadline may exceed even though the task was actually completed earlier.

When the admin clicks **Completed** after the expected deadline has passed, the system should ask:

“Was this task actually completed within the estimated time?”

12.3 If Yes

If the admin selects **Yes**, the admin should manually enter the actual time taken to complete the task.

Example

If the task was assigned for 1 hour but was actually completed in 45 minutes, the admin can manually enter **45 minutes** as the actual completion time.

The system will then save the manually entered actual time and calculate variance accordingly.

12.4 If No

If the admin selects **No**, the system should calculate the actual time based on the current time when the task status is updated to **Completed**.

Example

If a task was assigned for 1 hour but the admin marks it completed after 2 hours and selects **No**, the system will save the actual time as 2 hours.

The system will then calculate variance based on estimated time versus actual time.

13. Reports Page

The Reports page will provide detailed visibility into team and project performance.

The page should allow the admin to switch between:

- Team Reports
- Project Reports

14. Team Reports

When Team Reports are selected, the system should show performance statistics for all developers.

14.1 Team Report Metrics

The Team Reports section should show:

- Total Tasks
- Currently Active Tasks
- Completed Tasks
- Tasks on Hold
- Total Time Logged
- Estimated Time
- Actual Time
- Variance
- Efficiency Rate
- Team Matrix Rating

14.2 Developer-Level Filtering

The Reports page should allow switching between developers.

When a developer is selected, the page should show:

- Total tasks assigned
- Tasks completed
- Active tasks
- Tasks on hold
- Total time logged
- Estimated time
- Actual time
- Variance
- Efficiency rate
- Projects worked on

14.3 Graphs and Visual Reporting

The Reports page should include clear visual graphs and sheet-style numbers.

Recommended graphs include:

- Task completion by developer
- Estimated vs actual time
- Variance by developer
- Project workload
- Weekly performance trend
- Task complexity breakdown

15. Project Reports

When Project Reports are selected, the system should show project-level performance.

15.1 Project Report Metrics

The Project Reports section should show:

- Total Projects
- Active Projects
- Completed Projects
- Projects on Hold
- Total Tasks by Project
- Completed Tasks by Project
- Active Tasks by Project
- Total Estimated Time by Project
- Total Actual Time by Project
- Project Variance
- Project Efficiency Rate
- Project Status
- Project Quality

15.2 Project-Level Filtering

The Reports page should allow filtering or switching between projects.

When a project is selected, the page should show:

- Project name
- Lead developer
- Project status
- Project quality
- Total tasks
- Completed tasks
- Active tasks
- Tasks on hold
- Total estimated time
- Total actual time
- Project variance
- Project efficiency rate
- Task-wise breakdown

16. PDF Export Functionality

The system should allow one-click PDF report export.

When the admin clicks **Export**, a date filter popup should appear.

16.1 Export Date Filter

The export popup should allow the admin to select:

- Start Date
- End Date

The system will then generate a branded PDF report for the selected timeframe.

17. Team Performance PDF Report

The exported Team Performance PDF report should follow Integriti.io branding.

17.1 Team PDF Report Structure

The report should include:

- Integriti logo
- Report title
- Selected start date and end date
- Summary section
- Development performance section
- Developer-wise breakdown
- Task-wise activity details

17.2 Development Performance Summary

The report should include the following columns:

- Developer Name
- Total Time Logged
- Total Projects Worked On
- Total Tasks Assigned
- Tasks Completed
- Variance
- Efficiency Rate
- Team Rating

The Team Rating should be fetched from the Team Matrix.

17.3 Developer Activity Breakdown

After the summary section, the report should show developer-wise activity.

Each developer section should include the developer name clearly styled, followed by their task activity.

Developer Activity Columns

- Task Assigned
- Project Name
- Start Time
- End Time
- Estimated Time
- Actual Time
- Variance
- Efficiency Rate
- Status

This format should continue for all developers and all tasks within the selected date range.

18. Project PDF Report

The Project Report should allow one-click export for project performance.

18.1 Project PDF Report Structure

The report should include:

- Integriti logo
- Report title
- Selected start date and end date
- Project summary
- Project-wise performance
- Task-wise breakdown

18.2 Project Performance Summary

The Project PDF Report should include:

- Project Name
- Lead Developer
- Start Date
- Project Quality
- Project Status
- Total Tasks
- Completed Tasks
- Active Tasks
- Tasks on Hold
- Total Estimated Time
- Total Actual Time
- Project Variance
- Project Efficiency Rate

18.3 Project Task Breakdown

For each project, the exported PDF should show all related tasks with the following details:

- Task Name
- Assigned Developer
- Task Details
- Complexity
- Priority
- Start Time
- End Time
- Estimated Time
- Actual Time
- Variance
- Status

This will make the project report focused on actual execution rather than milestones.

19. Search, Sort, and Filters

Every sheet-style page should include search, sort, and filters where relevant.

19.1 Project Page Filters

The Projects page should support filtering by:

- Project status
- Project quality
- Lead developer
- Date range

19.2 Task Page Filters

The Task Management page should support filtering by:

- Project
- Developer
- Status
- Complexity
- Priority
- Date range

19.3 Reports Page Filters

The Reports page should support filtering by:

- Team
- Developer
- Project
- Status
- Date range

20. Deadline Alerts

The system should visually highlight tasks that require attention.

Tasks should be highlighted when they are:

- Near deadline
- Overdue
- Paused
- On hold

- Delayed
- High variance

These alerts are visual only and do not require notifications.

21. Key Calculations

21.1 Task Variance

Task Variance = Actual Time - Estimated Time

21.2 Project Variance

Project Variance = Total Actual Task Time - Total Estimated Task Time

21.3 Developer Efficiency Rate

Developer Efficiency Rate = Total Estimated Time / Total Actual Time × 100

21.4 Project Efficiency Rate

Project Efficiency Rate = Total Estimated Time / Total Actual Time × 100

21.5 Total Project Time

Total Project Time = Sum of actual time of all completed tasks linked to the project

21.6 Team Output

Team Output = Number of completed tasks within the selected timeframe

21.7 Team Quality

Team Quality can be based on manual quality rating, QA score, number of revisions, number of bugs, client feedback, or task rework count.

For the current version, the quality rating can be manually selected by the admin.

22. Final System Flow

The system should follow this simplified flow:

Login → Dashboard → Projects → Tasks → Time Tracking → Team Performance →
Reports → PDF Export

The project structure should remain simple:

Projects → Tasks → Estimated Time → Actual Time → Variance → Performance Reporting

There will be no milestone-based structure in the system.

23. Final Outcome

The final system will give Integrati a centralized internal platform to manage projects, assign tasks, track developer performance, monitor estimated versus actual time, and generate branded reports.

The system will help identify:

- Which developers are overloaded
- Which projects are delayed
- Which tasks are exceeding estimated time
- Which developers are high performers
- Which projects have high variance
- How much time is being logged by each developer
- How team performance changes weekly or monthly
- Which projects are consuming more time than expected

The system will improve internal visibility, task planning, project tracking, and operational decision-making.